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                                                         F. No. U. 11021/6/2011-CS 
Government of India 

Ministry of Agriculture 
Department of Agriculture and Co-operation 

Krishi Bhawan, New Delhi 
                                                            Dated: 23.8.2011 

To 
 
 
 
 
Subject: Evaluation and Impact Assessment for the Central Sector Scheme- Capital 

Investment Subsidy for Construction / Renovation of Rural Godowns of 
Government of India- reg. 

 
 Sir,               
 This department proposes to conduct an independent critical evaluation study of Central 
Sector Scheme of Construction/Renovation of Rural Godown (Grameen Bhandaran Yojana), 
which is under implementation since 2001-2002. 
 
1.      (a) Date of Issue of Tender documents  :     23.8.2011 (Tuesday) 

(b) Closing Date and Time of receipt of bids         :      9.9.2011 (5.00 pm) (Friday) 
      (c) Date and Time of opening of Technical bid  :     13.9.2011 (3.00 pm) (Tuesday)        
 (d) Date and Time of opening of Financial bid  :       Will be intimated at  
                                                                                              later stage  

(In case any of the date mentioned in 1(a), (b), (c) and (d) for any reason is declared a public 
holiday, the next working day will be the due date.) 

                                                                                                        
2. Tender documents including the detailed Terms of Reference for the conduct of evaluation 
study including details of the status of implementation of the scheme as on 31-3-2011 and format 
for making technical and financial bids and format for Agreements to be executed with the 
successful bidder can be obtained from the office of the Directorate of Marketing & Inspection, 
New CGO Complex, NH-IV, Faridabad – 121001 on any working day. Tender documents and 
other details can also be downloaded from websites http://www.agmarknet.nic.in 
 
3.      You are requested to kindly go through the tender documents for eligibility etc and consider 
submitting your technical and financial proposals in separate sealed covers along with required 
Earnest Money Deposit (EMD) of Rs. 30,000/- in the prescribed formats on or before 5.00 p.m. of 
9.9.2011 (Friday)  in the office of the Agricultural Marketing Adviser to the Government of India, 
Directorate of Marketing and Inspection, New CGO Building, NH-IV, Faridabad (Haryana-121001) 
in the closed/ sealed box specially kept separately for the purpose. 
 The EMD may be deposited in the form of Account Payee Demand Draft, Fixed Deposit 
Receipt, Banker’s Cheque or Bank Guarantee from any of the Commercial Bank.  EMD should be 
in the name of PAO (PPM), Faridabad. 
 
4.         The competent authority reserves the right to alter  or to cancel the tender in part or full 
without assigning any reasons thereof. 
 
5. For any clarification or further information, the undersigned may be contacted in Room 
No.248A, Krishi Bhawan, New Delhi on any working day. 

                                                                                                      Yours faithfully, 
 
 

                                                                                 (C. K. Reejonia) 
                                                             Under secretary to the Govt. of India 

                                                               Telephone: 23386053 
Fax: 23073977 

                                                        Email: ckreejonia@nic.in 
Enclosures: As above. 
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Evaluation and Impact Assessment for the Scheme – 
Grameen Bhandaran Yojana 

 
 (Capital Investment Subsidy for Construction/ Renovation of Rural Godowns)  

 
TERMS OF REFERENCE DOCUMENT 

 
 
1. Background 
 

It is well known that the small farmers do not have the economic strength to 
retain the produce with them till the market prices are favorable.  There has been 
a felt need in the country to provide the farming community with facilities for 
scientific storage so that wastage and produce deterioration are avoided and also 
to enable it to meet its credit requirement without being compelled to sell the 
produce at a time when the prices are low.  A network of rural godowns would 
enable small farmers to enhance their holding capacity in order to sell their 
produce at remunerative prices and avoid distress sales.  Accordingly, Grameen 
Bhandaran Yojana, a Capital Investment Subsidy Scheme for Construction / 
Renovation of Rural Godowns was introduced in 2001-2002 and extended upto 
31.03.2007. The Scheme has been approved for implementation during the years 
2007–12, with modifications in its operational guidelines for new projects to be 
sanctioned after 26 /06 /2008. Accordingly, revised operational guidelines of the 
scheme are applicable for new projects sanctioned on or after 26 /06 /2008 to 
31.03.2012.  

 
    The detailed Operational Guidelines of the Scheme are given at Appendix-I. 

 
2. Objectives 
 
 The main objectives of the scheme include creation of scientific storage 
capacity with allied facilities in rural areas to meet the requirements of farmers for 
storing farm produce, processed farm produce and agricultural inputs; promotion 
of grading, standardization and quality control of agricultural produce to improve 
their marketability; prevention of distress sale immediately after harvest by 
providing the facility of pledge financing and marketing credit; strengthen 
agricultural marketing infrastructure in the country by paving the way for the 
introduction of a national system of warehouse receipts in respect of agricultural 
commodities stored in such godowns and to reverse the declining trend of 
investment in agriculture sector by encouraging private and cooperative sectors to 
invest in the creation of storage infrastructure in the country.  
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3. Present status of the scheme  
 
 Since the inception of the scheme w.e.f.  1/4/2001 and upto 31st March, 
2011, 24706 rural godowns   with a capacity of 283.26 lakh MTs  as    have  been 
sanctioned under the scheme all over the country.  Physical and financial 
progress of the scheme is attached as Appendix 2 & 3 respectively.    
 
Achievement during  X and XI Plan :  
 
  
 
 
 
 
 
. 
  
 
 
 
 
 
 
 
 
 
4. Terms of Reference for evaluation 
 
 The following are the Terms of Reference of conducting an evaluation of 
this Scheme: 
i)    To assess overall performance and impact of the scheme with respect to 

 its objectives.  
ii)    To assess the extent of coverage of the Scheme in terms of profile of its  
              beneficiaries, region wise commodities storage, extent of capacity  
              utilization of storage. 
iii) Extent to which the Scheme has rendered benefits in terms of storage of 

 agriculture commodities near to production centers, reduction of post-
harvest losses, access to credit and realization of  remunerative prices 
and increase in income to farmers for their produce. 

iv) Extent to which operation of these godowns have helped rural economy 
  by way of investment, rural employment and rural marketing, 
v)  Quality of construction of godowns with reference to prescribed technical 

specifications, quality of manpower engaged for warehousing 
operations, extent of return on investment.  

 vi)    To review and identify the constraints, gaps, both in the design an 
implementation of the Scheme, impeding its implementation and               

Year Capacity 
sanctioned (in lakh 
MTs) 

Release of 
Subsidy 
(Rs. in crores) 

2001-03 65.51 84.86 
2003-04 40.23 79.82 
2004-05 34.81 100.00 
2005-06  24.61  90.00 
2006-07 17.01 69.93 
Total X Plan 182.17 424.61 
2007-08 32.11 69.96 
2008-09 24.08 80.00 
2009-10 18.28 61.00 
2010-11 26.62 109.74 
Total XI Plan 101.09 320.70 
Grand total X & 
XI Plans 

283.26 745.31 
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attainment of the stated goals and provide recommendations/              
suggestions/ policy framework for overcoming these constraints. 

vii)     Reasons for regional imbalance and suggestions for improvements in the 
           Scheme with reference to its objectives. Reasons for low performance of 
          the scheme in North Eastern Region/States and suggestions to improve  
          the scheme with objective of improving performance under the scheme.  

 viii)    Extent of participation of various categories of entrepreneurs such as  
           women entrepreneurs, S/C & S/T entrepreneurs in the scheme and the 
           suggestions to improve the same. 
ix) To examine the procedure followed and time taken by the participating 
            lending banks and NABARD/NCDC in appraisal and approval of the 
 projects for loan and subsidy as well as to examine the status of the 
            projects sanctioned—whether they are being completed as per time 
             schedule and delays, if any, and the reason for the same and to provide  
            suitable recommendations. 
x) To examine the procedure and time taken by NABARD/NCDC for release  
           of subsidy and the reasons for delay.  Whether the release of subsidy 
           is as  per operational guidelines of the scheme or not. 
xi) To identify the reasons of desanctions of projects by NABARD and NCDC.  
xii) The role of DMI and NIAM in popularizing the scheme and training of 
 entrepreneurs. Effectiveness of training and awareness programmes  
           conducted for the bankers, entrepreneurs and farmers through the National  
           Institute of Agricultural Marketing (NIAM), Jaipur. 
xiii)     To assess the extent to  which the godowns are participating in the 
           storage for procurement purpose . 
xiv)     Assess the need and suitability for accreditation of existing godowns under  
           Warehousing Development and Regulation Act 2007. 
 xv)     Quality and extent of maintenance of Rural Godowns and percentage of 
           godowns still in use vis-à-vis godowns constructed during X & XI Plan 
            under the scheme. 
xvi)     Percentage of utilization of rural godowns during different periods in a year  
          (peak post harvest period and non peak period). 
xvii)    Percentage wise nature of agricultural produce stored in godowns i.e.  
           cereals, pulses etc. 
 

For conducting the field study, Evaluation Agency has to undertake 
physical survey of a sufficiently large sample in order to obtain fairly accurate 
feedback on the implementation of the Scheme. 
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5. Methodology coverage and sample plan 
 
 In order to conduct evaluation study of the scheme, sample selection has to 
be o representative basis covering the following— 
 
1.                  Geography of the State 
2.                  Production of storage-able food grains in the States 
3.                  No. of the godowns constructed and capacity of individual size and 
                     total storage in the State. 
4.                  North East States, Himalayan States and Hilly Areas   
 
     Approximately 4-5% of total number of godowns of concerned states may be 
taken up for study, which may be further classified into three categories of 
capacity given below: - 
 
1)     Godown having capacity less than 500 MT (approx. 1.5%) 
2)     Godown having capacity more than 500 MT but less than 5000 MT (2%)                              
3)     Godown having capacity more than 5000 MT (1.5%) 
 

The list of the states with number of sample godowns for sample survey 
prescribed for evaluation study is given at Appendix-4. 
 
6.    Expected output: 
 
  The output of the assignment will be an evaluation report covering all 
aspects as illustrated above. The report should also contain executive summary 
supported with illustrated diagrams. 
 
7. Eligibility criteria 
 

The individuals, entrepreneurs, partnership firms, company, Joint Ventures 
having   relevant and requisite experience for past 3 years and expertise in the 
field of consultancy and evaluation of the plan schemes project formulation and 
analysis relating to agricultural marketing, food processing etc and having a 
minimum annual turn over of Rs 1.00 crore in last 2 financial years are eligible to 
apply.  

Eligible organization may submit their details as per Form 2 -10 (enclosed) 
for Technical Proposal and as per Form Fin - 1 to Form Fin – 5 for Financial 
Proposal and attach supporting documents such as article of memorandum, total 
turnover for the last 3 years indicating profit before and after tax dully certified by 
Chartered Accountant, Annual Report , Audit Report etc. 
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8.    Review and Monitoring Committee: 
 
  The following committee will discharge the duties and functions of 
Consultancy Evaluation Committee (CEC) and Consultancy Monitoring Committee 
(CMC) and will be called as Evaluation-cum-Monitoring Committee (EMC) – 
 
  i.  Joint secretary (Marketing) / Agricultural     -   Chairman 
   Marketing Adviser to the Govt. of India, 
   Department of Agriculture and Cooperation (DAC), 
   Ministry of Agriculture       
  ii.  Managing Director, Central Warehousing Corporation-Member 
  iii. Director/ Deputy Secy. (Marketing), DAC           -  Member 
  iv. Deputy Secy. (Finance), DAC        -  Member   
  v.  Director (CS/RGS), DMI, Faridabad  -  Member 
  vi. Under Secretary (M-II), DAC                            -  Member Secretary 
 
9.    Evaluation of Proposals: 
 
9.1 Technical and Financial Proposals shall be submitted in separate sealed  
  covers. 
 
9.2 The evaluation of the proposals shall be carried out in two stages i.e.  

Technical and Financial. 
 
9.3 Technical evaluation of the proposals shall be undertaken by the EMC 

based on the experience relevant to the assignment, quality of 
methodology, qualification of key staff proposed for assignment capability 
of transfer of knowledge and understanding of TOR.      

 
9.4 The proposal can be rejected by the DAC, Ministry of Agriculture based on 

the recommendations of EMC at the time of technical evaluation of the 
assignment. 

 
9.5   After completing the technical evaluation, the member of the EMC shall 

notify those consultants whose proposals do not meet the minimum 
standards and their financial proposals shall be returned un-opened. 

 
9.6  The financial proposals of those who qualify the technical evaluation will be 

opened  in the presence of the representatives of consultants who intends 
to attend. The proposal with the lowest bid will be considered. 

 
9.7 The final award shall be subjected to the discussion on the terms of 

reference methodology, staffing, inputs of the EMC and various other terms 
& conditions of contracts as stated in the Common Agreement Format of 
the Department given in the Appendix. The discussion, however, shall not 
substantially alter the original TOR and the final TOR shall form part of the 
contract. 
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9.8  The selected consultant will not be allowed to substitute core staff without 
the consent of the DAC. If it is established that the core staff were 
substituted without the consent of DAC, the consultant will be disqualified.. 

 
 
10.    Facilities to be provided: 
 
  The Directorate of Marketing & Inspection an attached office to the Ministry 
of Agriculture would support the consultant in obtaining requisite information from 
the offices of Govt. of India as well as from the implementing agencies of the 
scheme. 
 
11.  Payment Schedule and Reporting: 
 
  The payment shall be made considering the work performed by the consultant 
and subject to the submission of following reports: 
 
Quantum of 
payment  

Stage/ Deliverables  Time limit 

1st Installment— 
 
10% of contract value 

On acceptance of letter 
of award and 
submission of inception 
report alongwith Bank 
Guarantee in prescribed 
Proforma. 
 

Within 20 days from the date of 
selection of the agency. 

2nd Installment— 
 
50% of Contract value 

On submission of 
Interim Report and 
Draft Report. 
 

Within 85 days from 
submission of Inception 
Report. 
 

3rd Installment— 
 
40% of Contract value  

On acceptance of Final 
Report & 
recommendation to the 
satisfaction of Ministry. 
 

Within 15 days of 
acceptance of draft Final 
Report by the Department. 
 

 
 
12.    Duration: 
 
12.1    The study /assignment will have to be completed in 120 days. The time 

taken by the DAC /EMC to give comments at various stages shall not be 
counted towards the set duration. 

 
12.2  Time over-run may be liable to penalty @ 1% (one per cent) of the total 

cost of the study per day for maximum of fifteen calendar days beyond 
which it will tantamount to breach of the contract and in that case the 
consultant will have to refund the entire money paid to them along with an 
interest of 18% per annum.   
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13.    Presentations: 
 
The selected consultant may be required to make the presentations, as per 
necessity of DAC. 
 
14.     Submission of Report: 
 
All the reports shall be submitted in the form of: 
 
• Master copy with photographs, capable of yielding good  photocopies; 
• 10 bound hard copies, DTP produced of high quality; 
• Soft copy and 
• Loaded on CD of good quality. 
 
15.     Additional Work: 
 
  The Consultant may be invited by the DAC to undertake work, which is 
either directly related to the above Scope of Work or is required by way of 
additional work for improving implementation of the scheme, on mutually agreed 
terms and conditions.   The DAC reserves the right to award additional work to 
another Consultant, as appropriate. 
 
16.     Legal Agreement: 
 
  The legal agreement to be signed between DAC and the selected 
consultant is given in the Appendix-5. This is a standard text and the blank 
spaced in the Appendix shall be filled-in specific to this assignment before the 
signing of the agreement. 
 
17.   Earnest Money Deposit : 
 

                    The tender should accompany Earnest Money Deposit (EMD) of Rs. 
30,000/- separately.  The EMD may be deposited in the form of Account Payee 
Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee from 
any of the Commercial Bank.  EMD should be in the name of PAO (PPM), 
Faridabad. 

 
18. Date, Time and Place of Submission of BID 
 
 The bid in sealed cover containing three separate sealed envelopes enclosing 
separately the bid security, technical proposal and financial proposal in prescribed 
format may be submitted to the Office of Agricultural Marketing Adviser to 
Government of India, Directorate of Marketing & Inspection, New CGO Building, 
A-Wing, NH-IV, Faridabad (HARYANA-121001) on or before 1700 hrs of 
09.09.2011(Friday), 2011.  The bid security after the due date and time will not be 
accepted. 
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19. Opening of BID 
 
  All the bids received till cut-off date and time will be opened on 13.09. 2011 
(Tuesday) at 1500 hours in the o/o Agricultural Marketing Adviser, Directorate of 
Marketing and Inspection, CGO Complex, NH-IV, Faridabad (Haryana) in the 
presence of those bidders or their authorized representatives who would wish to 
be present on the occasion.   
                                                                                                        
20. Tender documents and other details can be obtained from the office of the  
Directorate of Marketing & Inspection, New CGO Complex, NH-IV, Faridabad –  
121001 on any working day. Tender documents and other details can also be 
downloaded from websites -- 
              http://www.agmarknet.nic.in  

                      
 
21. The competent authority reserves the right to alter  or to cancel the tender  

 in part or full without assigning any reasons thereof. 
 

22. Dispute settlement  
 

  In case of any dispute, the contract shall be interpreted in accordance with 
the laws of Union of India.  All disputes arising out of this contract shall be referred 
to Joint Secretary-cum Agricultural Marketing Adviser who is the overall controlling 
authority of this Directorate.  The venue of arbitration shall be New Delhi.  
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APPENDIX-I 
 
 
 
 
 
 

REVISED OPERATIONAL GUIDELINES  
GRAMEEN BHANDARAN YOJANA 

(Effective from 26.06.2008) 
 

  
1. BACKGROUND 
 

It is well known that the small farmers do not have the economic strength to 
retain the produce with them till the market prices are favourable.  There has been 
a felt need in the country to provide the farming community with facilities for 
scientific storage so that wastage and produce deterioration are avoided and also 
to enable it to meet its credit requirement without being compelled to sell the 
produce at a time when the prices are low.  A network of rural godowns will enable 
small farmers to enhance their holding capacity in order to sell their produce at 
remunerative prices and avoid distress sales.  Accordingly, Grameen Bhandaran 
Yojana, a Capital Investment Subsidy Scheme for Construction / Renovation of 
Rural Godowns was introduced in 2001-2002 and extended upto 31.03.2007. The 
Scheme has now been approved for implementation during the years 2007–12, 
with modifications in its operational guidelines for new projects to be sanctioned 
after 26 /06 /2008. Accordingly, revised operational guidelines of the scheme are 
applicable for new projects sanctioned on or after 26 /06 /2008 to 31.03.2012.  
 
2. OBJECTIVES 

 
The main objectives of the scheme include creation of scientific storage 

capacity with allied facilities in rural areas to meet the requirements of farmers for 
storing farm produce, processed farm produce  and agricultural inputs; promotion 
of grading, standardization and quality control of agricultural produce to improve 
their marketability; prevention of distress sale immediately after harvest by 
providing the facility of pledge financing and marketing credit;  strengthen 
agricultural marketing infrastructure in the country by paving the way for the 
introduction of a national system of warehouse receipts in respect of agricultural 
commodities stored in such godowns and to reverse the declining trend of 
investment in agriculture sector by encouraging private and cooperative sectors to 
invest in the creation of storage infrastructure in the country.   
 
3.  SALIENT FEATURES 
 
Eligible Organizations 
 
i) The project for construction of rural godowns can be taken up by 

individuals, farmers, Group of farmers/growers, Partnership/ Proprietary 
firms, Non-Government Organizations (NGO’s), Self Help Groups (SHGs), 
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Companies, Corporations, Co-operatives, Local Bodies other than 
Municipal Corporations, Federations, Agricultural Produce Marketing 
Committees, Marketing Boards and Agro Processing Corporations in the 
entire  country. Assistance for renovation of rural godowns will, however, be 
restricted to godowns constructed by cooperatives only.  

 
Location 
 
ii) Under the scheme, the entrepreneur will be free to construct godown at any 

place, as per his/her commercial judgment except for  the restriction that it 
would be outside the limits of Municipal  Corporation area.  Rural godowns 
constructed in the Food Parks  promoted by the Ministry of Food 
Processing Industries shall also  be eligible under the scheme for 
assistance. 

 
Size 
 
iii) Capacity of a godown shall be decided by an entrepreneur.  However, 

subsidy under the scheme shall be restricted to a minimum capacity of 100 
tonnes and maximum capacity of 10,000 tonnes.  No maximum ceiling on 
subsidy in the case of projects of rural godowns of Cooperatives 
assisted by NCDC. 

 
iv) Rural godowns of smaller size upto 50 tonnes capacity will also be eligible 

for subsidy under the scheme as a special case based on viability analysis 
depending on the topography/special requirement of the State/Region.  In 
hilly areas*, rural godowns of smaller size upto 25 tonnes capacity will also 
be eligible for subsidy.  For this,  NABARD will issue appropriate 
guidelines. 

 
*where the project site is located at a height of more than 1000 meters 
above mean sea level. 

 
Conditions for Scientific Storage 
 
v) Godowns built under the scheme shall be structurally sound on account of 

engineering considerations and functionally suitable to store the agricultural 
produce. The general conditions for scientific construction will be as follows: 

 
 a) The construction of godown shall be as per Central Public  Works 

Department/State Public Works Department  specifications or any other 
standard specifications laid down in this behalf.   The godown shall be 
properly  ventilated, shall have well fitted doors, windows and ventilators 
and shall be waterproof (control of moisture from floor, walls and roof etc.)  

 
       b)    The godown structure shall have protection from rodents.  
 
       c)    The godown shall have protection from birds (windows / ventilators with     
               jali). 
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       d)     The openings of godown such as doors, windows etc. shall  be     
designed in such a manner that the godown can be  sealed for effective 
fumigation etc. 

 
 e) The godown complex shall have an easy approach road, pucca 

internal roads, proper drainage, arrangements for effective control against 
fire and theft and also have arrangements for easy loading and unloading 
of stocks. 

 
vi) The entrepreneur may obtain a license to operate the godown, if so 

required by the concerned State Government, under the State 
Warehousing Act or any other relevant laws.  All Rural Godowns to be 
constructed under the Scheme in future, should be confirming to the 
technical specifications relating to the implementation of the 
Negotiable Warehouse Receipt System (NWRS). The rural godowns of 
1000 tonnes capacity and more shall be considered as eligible for 
assistance under the Scheme, only on giving an undertaking 
alongwith the application that they would be implementing the 
Negotiable Warehouse Receipt System. DMI in consultation with the 
Department of Food and Public Distribution and NABARD shall 
modify godown specifications to meet the requirements of 
implementation of Negotiable Warehouse Receipt System and 
NABARD shall ensure that these specifications are in-built in the 
eligibility criteria for giving subsidy to the rural godowns of any size 
under the Scheme. 

 
Credit Linked Assistance 
 
vii) Subsidy  under  the  scheme  is  linked  to  institutional  credit  and  will be    

available to only such projects as are financed by Commercial Banks, 
Regional Rural Banks, State Cooperative Banks (SCBs),  State Co-
operative Agricultural and Rural Development Bank (SCARDBs), 
Agricultural Development Finance Companies  (ADFCs), North Eastern 
Development  Finance Corporation(NEDFI), Urban Cooperative Banks etc. 
Loan to the entrepreneurs from banks for the  construction of godowns 
would carry an adequate long-term repayment period. 

 
viii) Assistance under the scheme shall be available on capital cost of 

construction of godown including the cost of allied facilities like boundary 
wall, internal road, platform, internal drainage system, weighing, grading, 
packaging, quality certification, warehousing  facilities which are 
functionally required to operate the godown.  

 
Pledge Loan Facility 
 
ix)   The farmers keeping their produce in the godowns shall be eligible to avail 

pledge loan on hypothecation of their produce. The terms and conditions 
governing pledge loans viz. margin, rate of interest, period of pledge, 
amount etc. will be as per the guidelines issued by RBI/NABARD and as per 
normal banking practices followed by the financial institutions. 
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Training 
 
x)    A general awareness programme on the scheme for the farmers and a 

training programme for the entrepreneurs for construction, maintenance and 
operation of rural godowns will be organized by the National Institute for 
Agricultural Marketing, Jaipur (NIAM) and other National/State level 
Institutions. 

 
Implementation Period 
 
xi) Implementation of the scheme shall be continued beyond 31.03.2007 upto 

31.03.2012.  
 
xii) The modified scheme will be applicable to all new projects for construction 

/ renovation of rural godowns in respect of which loans are sanctioned on 
or after 26/06/2008  upto 31/3/2012. 

 
 
Nodal Agency 
 
xiii) The scheme shall be implemented by the Directorate of Marketing and 

Inspection (DMI), an Attached Office of Department of Agriculture & 
Cooperation.  A list of Regional/ Sub Offices of DMI is enclosed at 
Annexure-VI. 

 
Target 
 
xiv) Under the Modified Scheme, creation of new 85 lakh tonnes and 

renovation of 5 lakh tonnes of  rural storage capacity is targeted.(Total 90 
Lakh M.T.) 

 
xv) The sanction of projects in a State would be restricted to a maximum of 18           

lakh tonnes (20% of the total capacity of 90 lakh tonnes envisaged 
during the XI Plan), but in specific circumstances the unused quota of 
a State can be diverted to another State by a conscious decision 
taken by a Committee to be constituted in the Ministry of Agriculture 
for this purpose.      

 
xvi)      5 lakh tonnes  would be reserved for  small  farmers  and  5 lakh tonnes for  

cooperatives during the XI Plan but a conscious decision for diverting 
this reserved quota to other categories can be taken by the 
Committee to be constituted in the Ministry as stated above  

 
Insurance 
 
xvii) It will be the responsibility of the owner of the godown to have the 

insurance for the godown. 
 
Subsidy  
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xviii) Rate of subsidy shall be:-  
 
(a)  33.33% of the capital cost of the project in case of projects located in North – 

Eastern States, hilly areas and those belonging to Women Farmers/ their 
self help groups / co-operatives and SC/ST entrepreneurs & their self-
help groups/ Co-operatives subject to a maximum ceiling on subsidy of 
Rs.62.50 lakh.  No maximum ceiling on subsidy in the case of 
cooperatives assisted by NCDC; 

 
(b)  25% of the capital cost of the project  to all categories of farmers (Other 

than Women Farmers), agriculture graduates, cooperatives and State/ 
Central Warehousing Corporations subject to a maximum ceiling on 
subsidy of Rs. 46.87 lakh.  No maximum ceiling on subsidy in the case 
of cooperatives assisted by NCDC; 
 

(c)  15% of the capital cost of the project to all other categories of individuals, 
 companies & corporations etc., subject to a maximum ceiling on subsidy of  

Rs. 28.12 lakh; and  
 
d) 25% of the capital cost of the project for renovation of godowns of 

cooperatives with assistance from NCDC. 
 
xix) Capital  cost  of  the  project  for  the purpose of subsidy  under the scheme 

shall be calculated as follows: 
 
a)  For godowns up to 1000 tonnes capacity – Project cost as appraised by 
financing Bank or actual cost or Rs 2500/- per tonne of storage capacity, 
whichever is lower;  

 
b) For godowns exceeding 1000 tonnes capacity – Project cost as 
appraised by Bank or actual cost or Rs 1875/- per tonne of storage capacity, 
whichever is lower.  However, for godowns exceeding 10,000 tonnes capacity, the 
subsidy would be restricted to that admissible for capacity of 10,000 tonnes only, 
subject to the relaxations made under para 3 (xviii) above for projects of the 
cooperatives; 
 
c) For renovation of godowns by cooperatives with assistance from 
NCDC - project cost as appraised by Bank / NCDC or actual cost or Rs.625/- per 
tonne of storage capacity, whichever is lower. 

 
xx) No beneficiary shall draw subsidy for the godown project or any of its 

component  from more than one source. 
 
xxi) The capacity of godown shall be calculated @ 0.4 M.T. per cu. mtr.  
 
Release of Subsidy 
 

xxii) Subsidy for the projects under the scheme shall be released through 
NABARD for projects financed by Commercial, Cooperative and 
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Regional Rural Banks, ADFCs, SCBs, SCARDBs, NEDFI and 
scheduled PUCBs and other institutions eligible for refinance from 
NABARD and through NCDC for projects financed by NCDC or by 
Cooperative Banks in accordance with its eligibility guidelines. 

 
 
Adjustment of subsidy in Borrower's Account  
 
xxiii) The subsidy released to the bank / NCDC for an individual project will be   

kept in a separate borrower-wise account. The adjustment of subsidy will be 
back ended. Accordingly, the full project cost including the subsidy amount, 
but excluding the margin money contribution from the beneficiary, would be 
disbursed as loan by the banks. The repayment schedule will be drawn on 
the loan amount in such a way that the total subsidy amount is adjusted after 
full bank loan component net of subsidy with interest is liquidated but not 
before 5 years from the date of disbursement of first instalment of loan.  

 
No interest chargeable on subsidy portion  
 
xxiv) The subsidy admissible to the promoter under the scheme will be kept in the 

Subsidy Reserve Fund Account (Borrower-wise) in the books of the 
financing banks. No interest would be charged on this by the Bank.  In view 
of this, for purposes of charging interest on the loan component, the subsidy 
amount should be excluded.  The balance lying to the credit of the subsidy 
reserve fund account will not form part of demand and time liabilities for the 
purpose of  SLR/CRR.  

 
4. INSTITUTIONAL LENDING 
 
A. Eligible Financing Institutions 
 
 The eligible financing institutions under the scheme are:- 
 
i) Commercial Banks, Regional Rural Banks (RRBs), State Cooperative Banks 

(SCBs), State Co-operative Agricultural and Rural Development Banks 
(SCARDBs), Agricultural Development Finance Companies (ADFCs), 
Scheduled Urban Coop. Banks, North Eastern Development Finance 
Corporation (NEDFI), and such other institutions eligible for refinance by 
NABARD.   

 
ii) NCDC and Cooperative Banks recognized by NCDC in accordance with its 

eligibility guidelines.  
 
B. Term  Loan  
 

i) Minimum 50% of the project cost (46.67% in case of NE States, hilly 
areas, Women Farmers/ their self help groups / co-operatives and 
SC/ST entrepreneurs & their self-help groups/ Co-operatives ) is to be 
raised as term loan from the financing banks. As the subsidy is back-ended, 
eligible amount of subsidy would be initially allowed as term loan to the 
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beneficiary. The repayment schedule will be drawn on the total loan amount 
(including subsidy).  The subsidy amount will be adjusted after liquidation of 
bank loan (net of subsidy) but not before 5 years from the date of 
disbursement of first instalment of term loan.   

 
ii) Depending upon the cash flow, the term loan would carry an adequate long 

term repayment period, not less than 5 years including a grace period of one 
year. 

 
iii) Rate of interest to borrowers on term loan shall be as per RBI guidelines.  

Interest will be chargeable from the date of the first disbursement of loan.  
 
iv)     The   financial   institution   may   also provide working capital separately for  
          undertaking business by entrepreneurs. 
 
v) NCDC may follow its own norms for period of term loan, its  repayment, 
moratorium, interest rate etc. 
    
5. PATTERN OF ASSISTANCE  
 
 i)  FOR PROJECTS FOR WHICH SUBSIDY ROUTED THROUGH NABARD  
 
 Pattern of funding 
 

 Projects located in States/ areas 
other than NE States/ hilly areas, 
and projects not belonging to 
women farmers/ SC/ ST 
entrepreneurs & their self-help 
groups/ cooperatives                         
 

Projects located in 
NE States/ hilly 
areas**/ & projects 
belonging to 
Women Farmers***/ 
SC/ST 
entrepreneurs & 
their self help 
groups/ Co-
operatives**** 

Source of finance      Farmers@, 
Agriculture 
Graduates, 
Cooperatives and 
State / Central 
Warehousing 
Corporations.           

Individuals, 
Companies 
and 
Corporation
s etc. 

 

Owner's minimum 
contribution*      

25% 25% 
 

20% 

Subsidy from the 
Govt.           
         

25% 15% 
 

33.33% 

Term loan from  
eligible  Financing 
institutions 
(Minimum) 

50% 50% 46.67% 
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 @  Farmer is a person whose main source of income is from Agriculture.  
 

* Cost of land not exceeding 10% of the project cost can form part of the 
owner's contribution. 

** Where the project site is located at a height of more than 1000 meters 
above mean sea level. 

***   In case of partnership/ co-ownership, the ownership of women 
partners/ members shall be to the extent of 50% or more in the project 
to consider an application under the category of women farmer. 

      ****  SC/ST Cooperative to be certified by the concerned officer of the State 
Government.  

 
 Mode of release 

 
a) Advance subsidy:   50% of the subsidy amount will be released to 
NABARD by Deptt of Agriculture and Cooperation in advance. Accordingly 
NABARD would release subsidy to participating banks in advance for 
keeping the same in the Subsidy Reserve Fund Account of the concerned 
borrower.  This amount of 50% advance subsidy would be released by 
NABARD to the participating banks on submission of a project profile-cum-
claim form (Annexure-I).  

 
b) Final subsidy :  The remaining 50% of the subsidy amount would be 
disbursed to the participating bank(s) by NABARD after conduct of an 
inspection by a Joint Inspection Committee comprising of officers from 
NABARD, participating bank and Directorate of Marketing & Inspection (DMI) 
in the concerned State.  

 
         ii) FOR PROJECTS FOR WHICH SUBSIDY ROUTED THROUGH  
      NCDC  
 
 Pattern of funding 
 

For Cooperatives located in the States/ areas other than NE States/ hilly 
areas, and projects not belonging to women farmers/ SC/ ST entrepreneurs 
& their self-help groups/ cooperatives                            

 
From NCDC to State Govt. 
society 
Term loan  -   65% 
Subsidy     -    25% 

From State Govt. to society 
 
Term loan          -        50% 
Share Capital     -       15% 
Subsidy              -       25% 
Society share     -       10% 

 
 
For Cooperatives located in NE States/ hilly areas/ & projects belonging to 
Women Farmers/ SC/ST entrepreneurs & their self-help groups/ Co-
operatives 
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From NCDC to State Govt. 
society 
Term loan  -   56.67% 
Subsidy    -  33.33% 

From State Govt. to society 
 
Term loan          -       50.00% 
Share Capital     -       06.67% 
Subsidy              -       33.33% 
Society share    -        10.00% 

 
     Through Cooperative Banks / directly to Cooperative Societies 
 

S.No. Source of Finance Cooperatives 
located in the 
States/ areas 
other than NE 
States/ Hilly 
areas and 
cooperatives 
not belonging to 
women farmers/ 
SCs/ STs/ their 
self-help groups 

Cooperatives 
located in NE 
States/ Hilly 
areas* and for 
Women 
Farmers/ their 
self help 
groups / co-
operatives 
and SC/ST 
entrepreneurs 
& their Co-
operatives    

i)   Promoter's contribution  
(Minimum)** 
              

25% 20% 
 

       ii)   Subsidy from the Govt 25% 
 

33.33% 

      iii) Term loan (Minimum) 
   

50% 46.67% 

                                      
* Where the project site is located at a height of more than 1000 meters above 

mean sea level . 
** Cost of land not exceeding 10% of the project cost can form part of the 

owner's contribution. 
 
 Mode of release 
 

a) 50% of subsidy amount shall be released on approval and 
acquisition of land and balance 50% of subsidy amount shall be provided 
after godown has reached roof level. 

 
b)    100% of subsidy amount shall be released in case of renovation of 
godowns after work of repair and renovation is taken up. 

 
 c)        The subsidy provided as interest free loan shall be adjusted only after 

construction of godown has been completed to the satisfaction of NCDC. 
  
6. PLEDGE LOAN 
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 The farmers keeping their produce in the godowns shall be eligible to avail 
on hypothecation of produce upto 75% of the value of produce pledged subject to 
a ceiling of Rs.5 lakh per borrower.  Such loan shall be for a period of upto 12 
months. The rate of interest on such loans shall be as per RBI guidelines.  The 
banking institutions shall accept the godown receipts on its being duly endorsed 
and delivered to bank for pledge loan against hypothecation of produce as per 
RBI guidelines.  The pledge loan advance under Grameen Bhandaran Yojana will 
qualify under 'Direct Agriculture - priority sector lending'. 
 
7. TIME LIMIT FOR COMPLETION  
 
 A time limit of 15 months is prescribed for completion of the project from the 
date of disbursal of first instalment of loan.   However, if reasons for delay are 
justified, a further grace period upto 6 months may be allowed by the participating 
bank. If the project is not completed within stipulated period, the benefit of subsidy 
shall not be available and advance subsidy has to be refunded forthwith  
 
8. REFINANCE ASSISTANCE FROM NABARD  
 
A. For Construction of Rural Godowns 
 

For construction of rural godowns, NABARD would provide refinance, if 
required by commercial bank / RRBs/ ADFCs / SCBs/ SCARDBs and such 
other eligible institutions @ 90% of the amount financed by them as term 
loan.  However, quantum of refinance is 95% in case of  SCARDBs in North 
Eastern Region. The quantum of refinance from NABARD could vary from 
time to time.  Rate of interest on refinance will be as decided by NABARD 
from time to time.    

 
 
 
B. For Pledge Loan  
 
 For Pledge Loan, NABARD will also provide refinance to Cooperative Banks 
as per NABARD's norms which are as under:  
 
i) Facility of pledge finance is extended to all cultivators whether they be the 

borrowing members of PACS or not and the DCCBs are permitted to 
directly finance individual cultivators on the strength of the pledge; 

 
ii) Quantum of pledge loan will be upto 75% of value of actual produce 

pledged subject to a ceiling of Rs.5 lakh per borrower; 
 
iii) The period of pledge loan is upto 12 months; 
 
iv) Farmers are given freedom to take back their produce once the pledge loan 

is repaid; and 
 
v) Rate of interest on re-finance against pledge loan will be as  decided by 
 NABARD from time to time. 
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9. PUBLICITY AND TRAINING  
 
 The general awareness programme on the scheme for the farmers and the 
training programme for the entrepreneur for construction, maintenance and 
operation of rural godown will be organised by the National Institute for Agriculture 
Marketing, Jaipur in collaboration with other institutions like BIRD, TOPIC  etc.  

 
 

10. OTHER CONDITIONS  
 
 i) Rural godowns may be treated as infrastructure for financing. 
 
 ii) The participating banks / NCDC / NABARD, etc., will adhere to their 

own  norms for appraisal of projects. 
 
 iii) A signboard at the site "Assisted under Gramin Bhandaran Yojana of 

Ministry of Agriculture, Government of India" will be exhibited. 
 
 iv) Govt.’s interpretation of various terms will be final. 
 
 v)  Besides Joint Inspection Committee (JIC) inspection, pre & post 

completion inspections of the project may be undertaken to verify 
physical, financial and operational progress, as and when required. 

 
      vi)      Govt.  reserves  the  right  to  modify,  add  and  delete  any  term and   
       condition without assigning any reason. 
 
11. PROCEDURE TO BE FOLLOWED FOR SANCTIONING OF PROJECT 

AND RELEASE OF SUBSIDY 
 
 Projects financed through  Banks 
 
         i)    Promoter will submit the project proposal for term loan and subsidy to 

Bank on application form as prescribed by the concerned Bank along with 
project report and other  documents for appraisal and sanction of loan. A 
copy of the proposal shall also be endorsed by the promoter to Sub Office/ 
Regional Office of DMI as per list at Annexure VI.  

  
ii)   Bank after appraisal and sanctioning of project and disbursal of first 
instalment of loan will furnish a brief project profile-cum-claim form for 
advance subsidy in the prescribed form given at Annexure-I along with a 
copy of bank’s sanction letter to RO, NABARD with a copy to the Sub 
Office/ Regional Office of DMI as per list at Annexure VI. 
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iii)   NABARD on receipt of project profile-cum-claim form from the 
participating bank, will sanction and release 50% advance subsidy to the 
participating bank for keeping the same in the Subsidy Reserve Fund 
Account (Borrower-wise).  NABARD will forward a copy of claim form as 
indicated in Annexure I to the Head Office of DMI project-wise for 
replenishment or adjustment against advance subsidy provided by DMI to 
NABARD. The release of subsidy by NABARD will be subject to availability 
of funds from DMI. 

 
 

iv) When the project is complete, the promoter will inform the bank 
which will initiate action for an inspection by a Joint Inspection Committee 
consisting of officials from bank, NABARD and DMI to ensure that the rural 
godown conforms to approved technical & financial parameters However, 
for rural godowns of upto 1000 MTs capacity, the Ministry of 
Agriculture will consult NABARD and subject to their willingness, the 
present system of having three members Committee would be 
continued, otherwise the Joint Inspection Committee for Rural 
Godowns of upto 1000 MT capacity, will be downsized  to only two 
officials, one from the bank concerned and the other one from the 
DMI.  

 
v) The Joint Inspection Committee shall consult the Head of the Gram 
Panchayat / Member of concerned Local Body before making 
recommendations for release of final subsidy for each project. 
 

   vi)     After inspection is conducted, the bank will submit the claim form for 
final subsidy in the prescribed format given at Annexure II to NABARD, in 
triplicate, with a copy to Regional Office/Sub-Office, DMI.  The inspection 
report of Joint Inspection Committee and completion certificate should  
invariably be enclosed with claim form for final subsidy. NABARD shall 
release the final subsidy to banks which will be replenished by DMI or 
adjusted against the subsidy amount provided to NABARD in advance.  

 
 Projects financed through NCDC 
 

i) NCDC shall provide assistance to the cooperatives for 
 construction/renovation of godowns. 
 
ii) The cooperative societies shall formulate proposals in the  format 
prescribed by NCDC and shall submit to RCS/State Govt. or directly to 
NCDC.  
 
iii) The RCS/State Govt. shall examine the proposal and shall recommend 
to NCDC for consideration. 
 

        iv)    NCDC shall   communicate  its  sanction to the State  Govt. and a  
     counter sanction shall be issued by the State Govt. to 
               the societies. 
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v)   The pattern of funding,  interest   rates,  mode  of  release of 
       sanctioned  assistance  shall  be as per NCDC’s norms and 
       policies as circulated from time to time. 
   
vi)  The State Govt. shall periodically furnish progress report to 
       the NCDC and NCDC shall furnish the same to DMI. 
 
vii)  DMI shall release advance subsidy   for   parking   in NCDC’s 

        account. The project-wise subsidy shall be adjusted / replenished 
         by DMI. 

 
viii) NCDC shall furnish utilisation certificate to  DMI. 
 
ix) NCDC and DMI may undertake inspection of godowns to verify the 
utilization on a random basis. 

 
12. MONITORING  
 
 i) The monitoring of each project shall be done by DMI through its 

Regional/ Sub-Offices (Annexure VI) and review will be done on 
monthly basis with NABARD/NCDC.  

  
 ii) As mentioned in para 11(iv), a Joint Inspection Committee consisting of 

officials from NABARD, NCDC, participating bank(s), as the case may 
be, and DMI would inspect the project within the overall scope of the 
operational guidelines of the scheme and would submit its report in the 
format at Annexure-V which should be enclosed with Annexure II.  For 
this purpose, the promoters/participating banks/NABARD/DMI will 
initiate necessary action to get the inspection conducted on the project 
site by the  Joint Inspection Committee as soon as the project is 
completed, so as to avoid any delay in release / adjustment of subsidy. 

  
 iii) After crediting the final instalment of subsidy in the reserve fund of the 

borrower, a utilization certificate as per Annexure III is required to be 
submitted by the participating bank to NABARD/ NCDC as the case 
may be to the effect that  amount of subsidy received by them has been 
fully utilized/adjusted in the books of account under the sanctioned 
terms and conditions of the project, within the overall guidelines of the 
scheme. 

  
 iv) The progress report of the scheme as per format at    Annexure – IV  

shall be sent by NABARD / NCDC directly to the Head Office of DMI on 
monthly basis. 

 
  

 
***
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         Annexure –I 
 
 

FORMAT FOR PROJECT PROFILE -CUM -CLAIM FORM FOR CLAIMING 
50% ADVANCE SUBSIDY/REFINANCE 

 
(TO BE SUBMITTED BY BANK IN TRIPLICATE TO NABARD WITH A COPY 

TO  DMI) 
 

To 
 (1) Regional Office, NABARD 

(2) Regional/ Sub-office,  
 (nearest, as per addresses enclosed)  

  Directorate of Marketing & Inspection, 
        
 CAPITAL INVESTMENT SUBSIDY SCHEME FOR CONSTRUCTION/ 

RENOVATION OF RURAL GODOWNS. 
 

PART- I 
(For use by Bank) 

 
1. i) Name & address of project including Tehsil/Taluka/District 
 ii) Whether located in NE States/Hilly areas i.e., above 1000 MSL 
 
2. i)  Name and address of promoter. 
 ii) whether belongs to SC/ST / their cooperative, if yes, specify : 
 iii) whether farmer*/agriculture graduate/SWC/CWC/Cooperative 
       a) If farmer, whether a small farmer** 
 iv) whether individual/company/corporation/others  
 
*    farmer is a person whose main source of income is from Agriculture.  
** Small farmer is a person having less than 2.5  acres of irrigated land or 5 acres of dry 
land.  

  
3. Entitlement of subsidy (15%/25%/33.33%) 
  
4.     Name & address of financing bank  
 
5. Date of receipt of proposal/application. 
 
6. a) Amount of loan sanctioned 
         b) Date of sanction of loan  
 c)  Date of disbursement of first instalment 
 
7.     Itemwise financial projections 

                                       As per project           As appraised 
                                       report    (Rs)             by  bank (Rs.) 

 i)  Land 
 ii) Godown 
 iii) Allied facilities 
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      a) Boundary wall 
      b) Internal road 
      c) Others (to be specified)  
 
                  Total outlay :     
 
8. Means of finance 
  

                                                                         As per project            As appraised 
                                       report    (Rs)             by  bank (Rs.) 

 
 • Promoters contribution  
 • Bank loan 
   • Any other source 
 
              Total: 
 
9.     Capacity of godown: 
 
       No. of chambers       Size             Capacity 
                   (cu.mtrs)     (in tones) 

i) New unit to be created 
 ii) Existing unit, if any  

ii) Renovation of 
         Cooperative godowns 

   
10. Rate of interest ( to be charged)    %  
 
11.   Brief coverage on technical 
 feasibility and financial viability. 
  
12. Other relevant information including as to whether the godown would be for self 

use/to be leased out to private or Govt. agencies/to store farmers produce on rent and 
commodity to be stored. 

 
13. The project has been appraised and found to be technically feasible and financially 

viable.  We intend/do not intend to avail of refinance from NABARD.  The 
refinance amount is Rs._____________(if to be availed). 

 
14. An amount of Rs._________(Rupees__________________________) being the 

50% of the eligible amount of subsidy may please be released in respect of the 
project for crediting to the “Subsidy Reserve Fund Account – Borrower-wise”. 

 
15. We note that a time limit of 15 months is stipulated for completion of the project 

from the date of disbursal of first instalment of loan.  If reasons for delay in 
completion of the project are justified, a maximum grace period of up to 6 months 
may be allowed for completion of project.  We also note that the advance subsidy 
has to be refunded forthwith if the project is not completed within the above 
stipulated period and as per the broad parameters of the scheme.  It is further noted  
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 that in case of any delay in refund of subsidy, the participating bank/beneficiary will 

be liable for payment of penal interest.  It is also confirmed that the project does not 
fall within a Municipal Corporation area. 

 
                           (___________________) 
Place :         Seal and signature of the  
Date:               Authorised signatory of Bank 

 
Enclosures –    1) Project report 
        2) Land documents 
        3) Loan sanction letter issued by competent authority 
        4) Brief coverage on technical feasibility & financial viability 
        5) Proof of category 

6) Affidavit of the beneficiary that he has not availed/shall not avail 
     subsidy for the project from any other source. 
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PART-II 

(For use of RO, NABARD) 
 
(A) For use by RO, NABARD 
Advance subsidy 
 
 The claim of advance subsidy of Rs.______________ is forwarded herewith for 
release of the same. 
 

Date:          (_______________) 
           Authorized signatory, 

  Regional Office, NABARD. 
(B) For use by NABARD 
 

Scheme Code 
State Code 
District Code 
 

Project Code 
Bank Code 

 
 An amount of Rs.______________ is released as advance subsidy on 
___________(name of the bank) vide subsidy disbursement advise 
no.________________(copy enclosed).  This amount may please be replenished/adjusted 
by DMI. 
 
Date:  

                                                                                               (_______________) 
           Authorized signatory, 

                                                                                        Head Office, NABARD. 
(C ) For use by HO, DMI 
 
 An amount of Rs._________________as advance subsidy against above mentioned 
claim is hereby released/replenished to NABARD vide D.D 
No.__________________dated _______________________drawn on  
________________(Bank) 
    
Date:  

                                                                                               (_______________) 
           Authorized signatory, 

                                                                                                                      Head Office, 
DMI  
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Annexure – II 

 
FORMAT FOR CLAIMING FINAL INSTALMENT OF SUBSIDY 

 
(To be submitted by Bank in triplicate to NABARD with a copy to DMI) 

 
To 
 (1) The Regional Office, NABARD/ 

(2)    Regional/ Sub-office,  
 (Nearest, as per addresses enclosed)  

  Directorate of Marketing & Inspection, 
  

CAPITAL INVESTMENT SUBSIDY SCHEME FOR CONSTRUCTION / 
RENOVATION OF RURAL GODOWN. 

 
(For use by Bank) 

 
1. i) Name & address of project including Tehsil/Taluka/District 
 ii) Whether located in NE States/Hilly areas i.e. above 1000 MSL 
 
2. i)  Name and address of promoter. 
 ii) whether belongs to SC/ST / their cooperative, if yes, specify : 
 iii) whether farmer*/agriculture graduate/SWC/CWC/Cooperative 
       a) If farmer, whether a small farmer** 
 iv) whether individual/company/corporation/others  
 
*    farmer is a person whose main source of income is from Agriculture.  
** Small farmer is a  person having less than 2.5  acres of irrigated land or 5 acres of dry    
land.  
 
3. Entitlement of subsidy (15%/25%/33.33%) 
 
4.     Name & address of financing bank  
 
5. Date of receipt of proposal/application. 
 
6. a) Amount of loan sanctioned 
         b) Date of sanction of loan  
 c)  Date of disbursement of first instalment 
 d)   Date of disbursement of last instalment 
 e) Total loan amount disbursed  
 
7.     Itemwise cost of project 

                          As per project   As appraised            Actual cost     
                           report              by Bank          
                                                         
                                       i)  Land 

 ii) Godown 
 iii) Allied facilities 
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      a) Boundary wall 
      b) Internal road 
      c) Others (to be specified ) 
                  Total  :     
 
8. Source of finance 
  

                                                                        As per project            As approved            Actual 
                                       report    (Rs)             by  bank (Rs.)         (Rs.) 

 
 • Promoters contribution  
 • Bank loan 
   • Any other source 
              Total 
 
9.     Capacity: 
       No. of chambers       Size            Capacity 
                  ( cu.mtrs).    (in tones) 

i) New capacity created 
 ii) Existing unit, if any  

iii) Renovation of 
         Cooperative godowns 

   
10. Total entitlement of  subsidy                                           Rs.                          
 
11. Amount of advance subsidy released                            Rs.         
12.    Balance subsidy to be released                             Rs.  
13. Date of sanction of refinance by NABARD 
14. Date of amount of refinance released by NABARD 
15. Construction/renovation has been carried out as per technical parameters 
 envisaged  under the project. 
16. Since the project is complete as per terms and conditions stipulated under the 

scheme and final inspection of godown has been conducted, an amount of 
Rs.____________________(Rupees _______________________) being the final 
instalment of subsidy may please be released  for crediting to the “Subsidy Reserve 
Fund Account – Borrower-wise”. 

 
17.     The following documents are enclosed :- 
 a) Copy of Joint Inspection Committee Report. 
 b) Compliance report from bank, if any 
 c) Completion certificate signed by promoter and verified by Joint Inspection 

Committee. 
 d) Proof of category 
 
  
                           (___________________) 
 
Place :         Seal and signature of the  

                                 Branch Manager of Bank 
Date 
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PART-II 
 

(For use of RO, NABARD) 
 
(A) For use by RO, NABARD 
 
 An amount of Rs._________________ as final instalment of subsidy towards the 
above claim of __________________(name of the bank) in respect of 
______________________________(name of the project) may be released.  
 
Date:  

                                                         (_______________) 
           Authorized signatory, 

Regional Office, NABARD. 
(B) For use by NABARD 
 

Scheme Code 
State Code 
District Code 
 

Project Code 
Bank Code 

 
 An amount of Rs.______________ is released as final subsidy on 
___________(name of the bank) vide subsidy disbursement advise 
no.________________(copy enclosed).  This amount may please be released by DMI. 
 
Date:  

                                                                                              (_______________) 
           Authorized signatory, 

                                                                                        Head Office, NABARD. 
(C ) For use by HO, DMI 
 
 An amount of Rs._________________as final subsidy against above mentioned 
claim is hereby replenished/adjusted  to NABARD vide D.D No.__________________            
dated _______________________drawn on  ________________(Bank) 
    
Date:  

                                                                                                    (_______________) 
           Authorized signatory, 

                                                                                             Head Office, DMI 
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Annexure III 
  

  
FORMAT FOR UTILIZATION CERTIFICATE 

 
(FOR THE USE OF FINANCING BANK TO BE SUBMITTED, IN 
TRIPLICATE, TO THE REGIONAL OFFICE OF NABARD) 
  
CAPITAL INVESTMENT SUBSIDY SCHEME FOR CONSTRUCTION / 
RENOVATION OF RURAL GODOWNS 
  

  
1. Name, address/location of the    
    project: 
  
2. Name and address of the beneficiary : 
 
3. Name and address of the financing bank : 
  
4. Date of sanction of loan by bank : 
  
5. Date of inspection by Joint Inspection Committee : 
  
6. Date of completion of the project :    
  
7. (i) Total financial outlay    - Rs. 
  
    (ii) Margin money     - Rs. 
  
    (iii) Bank loan     - Rs. 
  
    (iv) Subsidy received Date of receipt          Amount      Date of 
credit to the 
      from NABARD         (Rs.)            Subsidy 
Reserve                            
Fund A/c of the          
       Borrower 
  
(a) 50% Advance Subsidy 
  
(b) Final installment of subsidy 
         ---------- 
 Total 
         ====== 
  
  
8. (i) Capacity created     
 
                     Volume     Capacity No. of Chambers 
          (cubic mtrs.)  (In tonnes) 
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 (a) New Unit 
                                                                                                               
 (b) Renovation  
 
9. Rate of interest charged by financing bank - % p.a. 
    a) In the case of CBs -PLR -   % P.A. 
  
    b) In the case of others- 
        PLR of Convener bank of SLBC 
  
10. The bank has/has not availed of refinance from NABARD. 
  
11. This is to certify that the full amount of subsidy received in respect of 
the above project has been fully utilized (by way of crediting to the “Subsidy 
Reserve Fund Account – Borrower-wise) and adjusted in the books of 
account under the sanctioned terms and conditions of the project and 
within the overall guidelines of the scheme. 
  
  
  
  
Place 
  
Date        Seal and Signature of the 
                 Branch Manager (Financing bank) 
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Annexure-IV 

  
  

PROGRESS OF CAPITAL INVESTMENT SUBSIDY SCHEME FOR 
RURAL GODOWNS 

  
SANCTIONED/PENDING SCHEME (ABSTRACT)* 

  
  

STATUS AS ON _________ 
  

  
 

Sl
.N
o. 
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e 

Nam
e of 
the 
proje
ct 
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on 
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(tonn
es) 

TFO 
San
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Total 
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dy 

Subsidy released 
to financing 
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         Adv
a-
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al 
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* The above information break-up may be furnished for projects sanctioned to 
farmers/small farmers/SC/ST entrepreneurs and their cooperatives separately. 
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Annexure-V 

 
 
 
PROFORMA FOR JOINT INSPECTION REPORT OF GODOWN 
CONSTRUCTED UNDER GRAMEEN BHANDARAN YOJANA 

 
 
 
        Date of Inspection : 
 

 
1. Members of Joint Inspection Committee 
 
 Organization   Name  Designation  Address 
  
 i)   NABARD 
 ii)  Financing bank  
 iii) DMI 

  
2. i) Name & address of project including Tehsil/Taluka/District 
 ii) Whether located in NE States/Hilly areas i.e., above 1000 MSL 
 
3. i)  Name and address of promoter. 
 ii) whether belongs to SC/ST / their cooperative, if yes, specify : 
 iii) whether farmer*/agriculture graduate/SWC/CWC/Cooperative 
       a) If farmer, whether a small farmer** 
 iv) whether individual/company/corporation/others  
 
*    farmer is a person whose main source of income is from Agriculture.  
** Small farmer is a  person having less than 2.5  acres of irrigated land or 5 acres of dry    
land.  
 
4. Rate of entitlement of subsidy i.e. 15% / 25% / 33.33% 
 
5. Use of godown   
 
 i)    Own use/to store farm produce on rental/to be  
       leased out to private or Govt. agency  
  ii)  Commodity(ies) to be stored 
 
6.     Name & address of financing bank  
 
7.     i) Date of sanction of loan 
       ii) Amount of loan sanctioned 
      iii) Date of disbursement of first instalment 
       iv) Date of disbursement of last instalment 
        v) Total loan amount disbursed  
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 8.    i)  Date of completion of the project             
        ii)  Date of intimation of completion to NABARD & DMI  
 
 
9.     Item-wise cost of project 
 

                                   As per Project Report            As appraised                         Actual    
                                                             by Bank          
                           
                                           i)   Land 

  ii) Godown 
           iii) Allied facilities 
   a) Boundary wall 
    b) Internal road 
    c) Others (to be specified ) 
                   
  Total  :     
 
10. Source of finance 
  

                                                                  As per project            As approved            Actual 
                                  report    (Rs)            by  bank (Rs.)         (Rs.) 

 
 • Promoters contribution  
 • Bank loan 
   • Any other source 
 
              Total 
 
11.    Capacity: 
 
       No. of chambers       Size             Capacity 
                 (cu.mtrs.)    ( in tonnes) 

i) Capacity created 
 ii) Existing unit, if any  

iv) Renovation of 
         cooperative godowns 

   
12. Total entitlement of subsidy                    Rs.                          
 
13. Amount of advance subsidy released       Rs.         
 
14. Balance subsidy to be released         Rs. 
 
15. a)  Whether project completed in time  

b) Whether construction/renovation has been carried out as per technical             
parameters envisaged under the scheme,  

 c)  If not, please specify the deviation(s). 
 d)  Whether the godown has been insured 
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16. Recommendations of the Joint Inspection Committee 
 
 

(Signature and date)  
 
(i)   NABARD      
(ii)  Financing Bank     
(iii)  DMI 
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Annexure VI 

  
LIST OF REGIONAL / SUB-OFFICE OF DIRECTORATE OF MARKETING & 

INSPECTION WITH ADDRESSES 
 
Andaman & Nicobar Island 
 
Asstt.Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection, 
General pool Offices Building, 
4th Floor, A Wing, DF Block, 
Sector-1,Salt Lake, 
Kolkata-700064 
Ph.033-23340845, 23347553 

 
Andhra Pradesh 
 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Kendriya Sadan,  2nd  Floor 
Sultan Bazar, Hyderabad-500095 
Ph.040-24657446, 24731637 
 
Arunachal Pradesh 
 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Regional Office, Rukminigaon, 
Navaratna Path, House No. 09,  
1st Floor, P.O. Khanapara,   
Guwahati-781 022 (Assam) 
Ph.0361-2229272, 2229273 
 
Assam 
 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Regional Office, Rukminigaon, 
Navaratna Path, House No. 09,  
1st Floor, P.O. Khanapara,   
Guwahati-781 022 (Assam) 
Ph.0361-2229272, 2229273 
 
Bihar 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Nagina Niketan OPP. A.N.College, 
Boring Road Patna-800013 
Ph. 0612-2266691  
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Chandigarh 
 
Asstt. Agricultural Marketing Adviser 
Directorate of Marketing & Inspection, 
6th Floor, Kendriya Sadan, 
Sector 9 ‘A’, 
Chandigarh-160 047 
Ph.0172 – 2743201  
 
Chhatisgarh 
 
Asstt. Agricultural Marketing Adviser 
Directorate of Marketing & Inspection, 
33, Anand Nagar, 
RAIPUR, Chhatisgarh. 
Ph. 0771-2446030 
 
 
Dadra & Nagar Haveli 
 
Asstt Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
New CGO Building, 3rd Floor, 
New Marine Lines, 
Mumbai-400020 
Ph.022-22036801,22032699  
 
 
Daman & Diu 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
New CGO Building, 3rd Floor, 
New Marine Lines, 
Mumbai-400020 
Ph.022-22036801,22032699, 22037350  
 
Delhi 
Dy. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection, 
4/20, Asaf Ali Road, 
New Delhi 
Ph.011-23264635, 23277295  

 
Gujarat 
Senior Marketing Development Officer, 
Directorate of Marketing & Inspection 
1, Inderprastha Society 
1st Floor, Near Gandhi Bridge 
Shahpur, Ahmedabad-380004 
Ph. 079-25600965  
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Goa 
 
Senior Marketing Officer, 
Directorate of Marketing & Inspection 
APMC Complex, Arlem, 
Raja Salcete, Margao 
Goa-403720 
Ph. 0832-2743589 
 
Haryana 
 
Asstt Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
6th floor Kendriya Sadan, 
Sector 9’A’ Chandigarh-160047 
Ph.0172-2743201 
 
 
Himachal Pradesh 
 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
6th floor Kendriya Sadan, 
Sector 9’A’ Chandigarh-160047 
Ph.0172-2743201  
 
Jammu & Kashmir 
 
Senior Marketing Officer 
61,A, II Extension, Gandhi Nagar, 
Jammu Tawi-180004 
Ph. 0191-2450478 (O) 
 
Jharkhand 
 
Senior  Marketing Officer, 
Directorate of Marketing & Inspection, 
Main Terminal Market Yard, 
Pardra, RANCHI-4. 

      Ph.: 0651- 2512597 
 

Kerala 
Senior Marketing Officer, 
Directorate of Marketing & Inspection 
T.C.No.25/1107 (6) 
2nd Floor, Ramakrishna Building,  
Near Manorama, Tampanoor 
Thiruvanathapuram-695001 
Ph. 0471-2321134 
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Karnataka 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
M.G.Complex APMC, 
Yashwantpur, 
Bangalore-560080 
Ph. 080-23473004 
 
 
Lakshadweep 
 
Senior Marketing Officer, 
Directorate of Marketing & Inspection 
T.C.No.25/1107 (6) 
2nd Floor, Ramakrishna Building,  
Near Manorama, Tampanoor 
Over Bridge Junction, East Thampanoor, 
Thiruvanathapuram-695001 
Ph. 0471-471134  
 
 
Maharashtra 
 
Asstt.Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
New CGO Building, 3rd Floor, 
New Marine Lines, 
Mumbai-400020 
Ph.022-22036801,22032699, 22037350  
 
 
Madhya Pradesh 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Regional Office, 245, 2nd Floor, 
MP Nagar, Zone-II, 
Bhopal-462 011 
Ph.0755-2551847  
 
 
Manipur 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Regional Office, Rukminigaon, 
Navaratna Path, House No. 09,  
1st Floor, P.O. Khanapara,   
Guwahati-781 022 (Assam) 
Ph.0361-2229272, 2229273 
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Meghalaya 
Marketing Officer, 
Directorate of Marketing & Inspection 
Kher Malki Road, Dhankheri, 
Shillong-793001 
Ph: 0364-2503017 
 
Mizoram 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Regional Office, Rukminigaon, 
Navaratna Path, House No. 09,  
1st Floor, P.O. Khanapara,   
Guwahati-781 022 (Assam) 
Ph.0361-2229272, 2229273 
 
Nagaland 
 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Regional Office, Rukminigaon, 
Navaratna Path, House No. 09,  
1st Floor, P.O. Khanapara,   
Guwahati-781 022 (Assam) 
Ph.0361-2229272, 2229273 
 
Orissa 
 
Marketing Officer 
Directorate of Marketing & Inspection  
OSCARD Bank Building,  
4th Floor, A/34, J N Marg, 
BHUBANESHWAR-751001 
Ph.0674-2395299 
 
Pondicherry  
 
Dy.Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Shastri Bhawan.4 th Floor, 
6th Block,26 Handows Roas, 
Chennai-600006 
Ph.044-28271738,28278065  
 
Punjab 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
6th floor Kendriya Sadan,Sector 9’A’ Chandigarh-160047 
Ph.0172-2743201 
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Rajasthan 
 
Asstt..Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Regional Office, Kendriya Sadan Parisar, 
‘A’ Block, 4th Floor, Sector 10, 
Vidhyadhar Nagar, 
Jaipur- 302023 
Ph.0141-2236654 
 
 
Sikkim 
Asstt.Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection, 
General pool Offices Building, 
4th Floor, A Wing, DF Block, 
Sector-1,Salt Lake, 
Kolkata-700064 
Ph.033-23340845,23347553 
 
Tamil Nadu 
 
Dy.Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Shastri Bhawan.4 th Floor, 
6th Block,26 Haddows Road, 
Chennai-600006 
Ph.044-28271738,28278065  
 
Tripura 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Regional Office, Rukminigaon, 
Navaratna Path, House No. 09,  
1st Floor, P.O. Khanapara,   
Guwahati-781 022 (Assam) 
Ph.0361-2229272, 2229273 
 
Uttar Pradesh 
Asstt.Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection 
Regional Office, 5th Floor,  Hall No.2, 
Kendriya Bhawan, Aliganj, 
Lucknow-226024 
Ph. 0522-2326658  
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Uttranchal 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection, 
Computer Room, 
APMC, Nirnjanpur, 
Dehradun, 
Ph. 0135 – 2521493  

 
West Bengal 
 
Asstt. Agricultural Marketing Adviser, 
Directorate of Marketing & Inspection, 
General pool Offices Building, 
4th Floor, A Wing, DF Block, 
Sector-1,Salt Lake, 
Kolkata-700064 
Ph.033-23340845,23347553 
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For further information, please contact 
 
 
 
Shri V.Narayanaswamy,    Shri S.C.Kaushik, 
Director,      Chief General Manager, 
Directorate of Marketing & Inspection,  National Bank for Agricultue & 
(Department of Agriculture & Cooperation),  Rural Development, Plot No. 24, 
New CGO Building, NH-IV, Faridabad-121 001 G Block, Bandra Kurla Complex, 
Tele : 0129-2412518     Bandra East, Mumbai – 400 051 
(Telefax) 0129-2416568, 0129-2412835  Tele : 022-26524926 
E-Mail: vn.swamy@nic.in    Fax:   022-26530090 
       E-mail : nabicd@vsnl.com 
 
 
Shri H.P. Verma,     Shri S.R.Singh, 
Chief Director (Storage),    Asstt Director, 
National Cooperative Development Corporation, National Institute of Agricultural  
4, Siri Institutional Area, Hauz Khas,   Marketing, Kota Road, Bambala,  
New Delhi – 110016     Near Sanganer, Jaipur- 303 906 
Tel: 011-26966880     Tele: 0141-2795132, 2775119, 
Fax: 011-26516032     Fax : 0141-2770589, 2770051 
Email: hpverma@ncdc.in    E-mail: sattramsingh@rediffmail.com 
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    Appendix-2 

 
STATEMENT SHOWING PROGRESS OF RURAL GODOWN SCHEME 

(Position as on 31/03/2011 – CUMULATIVE   (PHYSICAL) 

 

  Sanctioned by NABARD Sanctioned by NCDC 
(New) 

Sanctioned by NCDC 
(Renovation) 

Total 

1 2 3 4 5 6(3 to5) 
S.No
. 

State No.of 
projects 

Capacity in 
tonnes 

No.of 
projects 

Capacity in 
tonnes 

No.of 
projects 

Capacity 
in tonnes 

No.of 
projects 

Capacity in 
tonnes 

1. Andhra Pradesh 1027 3932050 25 38580 8 800 1060 3971430 
2. Arunachal 

Pradesh 
1 945 0 0 0 0 

1 945 
3. Assam 190 326459 1 650 0 0 191 327109 
4. Bihar 66 94941 659 69461 24 4800 749 169202 
5. Chhatisgarh 271 774071    77 258350 0 0 348 1032421 
6. Goa 3 290 0 0 0 0 3 290 
7. Gujarat 6427 1839229   64 176564 19 19600 6510 2035393 
8. Haryana 372 2253681 592 296933 525 274817 1489 2825431 
9. Himachal 

Pradesh 
11 3122 45 5000 0 0 

56 8122 
10. Jammu & 

Kashmir 
4 6751 0 0 0 0 

4 6751 
11. Jharkhand 6 8530 0 0 0 0 6 8530 
12. Karnataka 2409 1731985 164 129387 3 415 2576 1861787 
13. Kerala 38 33871 108 23280 0 0 146 57151 
14. Madhya 

Pradesh 
1625 3563269 106 98300 64 75120 

1795 3736689 
15. Maharashtra 2179 2731272 31 196880 53 132000 2263 3060152 
16. Meghalaya 8 11749 7 750 0 0 15 12499 
17. Mizoram 1 756 0 0 0 0 1 756 
18. Nagaland 2 250 0 0 0 0 2 250 
19. Orissa 292 548334 0 0 4 11000 296 559334 
20. Punjab 1238 2866002 18 3661 213 387066 1469 3256729 
21. Rajasthan 773 622835 96 41350 127  12700 996 676885 
22. Tamilnadu 159 492673 344 73500 943 120576 1446 686749 
23. Uttar Pradesh 264 

 
1377197 15 115600 546 1230768 

825 2723565 
24. Uttarakhand 122 265991 33 25250 4 18600 159 309841 
25. West Bengal 2227 950848 54 5550 13 1300 2294 957698 
26. UTs 0 0  0 0 0 0 0 0 
27. NAFED 0 0 05 30800 0 0 5 30800 
28. NCCF 0 0 01 10000 0 0 1 10000 
 Total 19715   24437101   2445 1599846 2546  2289562 24706 28326509 
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Appendix-3 
 
 

Subsidy sanctioned and released by NABARD & NCDC (construction + renovation) 
(Position as on 31/03/2011) – CUMULATIVE (FINANCIAL) 

    
         Rupees in lakhs 

  NABARD NCDC (Construction) NCDC (Renovation) Total 
Sl.
No
. 

State Subsidy 
involved  

Subsidy 
released 

Subsidy 
involved  

Subsidy 
released 

Subsidy 
involved  

Subsidy 
released 

Subsidy 
involved  

Subsidy 
released 

1 Andhra 
Pradesh           

14864.7390 10861.1281  181.340 11.6700 0.8730 0 
15046.952 10872.7981

2 Arunachal 
Pradesh 

6.3000 6.3000 0  0 0 0 
6.3 6.3

3 Assam 1948.9750 1309.7798 3.330 3.33 0 0 1952.305 1313.1098
4 Bihar  5430.6400 339.3515 346.7420 346.7420 5.7475 5.7475 5783.1295 691.841
5 Chhatisgarh 2529.3770 2255.8220 509.6202 509.2920 0 0 3038.9972 2765.114
6 Goa 1.8555 0.8970 0 0 0 0 1.8555 0.897
7 Gujarat 8709.8170 5798.8808  609.4295 479.0875 9.2360 9.2360 9328.4825 6287.2043
8 Haryana 5883.6580 4707.3143 1391.9400 852.8950 80.9255 42.4330 7356.5235 5602.6423
9 Himachal 

Pradesh 
 16.0370 8.3117 33.324 33.3238 0 0 

49.361 41.6355
10 Jammu & 

Kashmir 
19.8660 9.9330 0 0 0 0 

19.866 9.933
11 Jharkhand 28.7250 6.3280 0 0 0 0 28.725 6.328
12 Karnataka 6911.5050 5479.7788 594.5120 339.3530 0.5680 0.2950 7506.585 5819.4268
13 Kerala 148.9048 114.5748 127.5874 82.6978 0.0003 0 276.4925 197.2726
14 Madhya 

Pradesh 12100.6730 11152.6902 302.9160 294.4005 41.6045 41.6050 
12445.1935 11488.6957

15 Maharashtra 9600.9090 8186.4820 507.651 432.4890 84.7920 34.3235   10193.352 8653.2945
16 Meghalaya 70.3630 46.0614 5.001 28.4380 0 0 75.364 74.4994
17 Mizoram 5.0395 2.5198 0 0 0 0 5.0395 2.5198
18 Nagaland 4.3530 0.8333 0 0 0 0 4.353 0.8333
19 Orissa 1808.0300 1406.2264 0 0 4.3980 4.6990 1812.428 1410.9254
20 Punjab 4377.4490 4256.6835 22.1090 1.25 68.8893 66.9543 4468.4473 4324.8878
21 Rajasthan 2134.5170 1558.6809 182.125 182.125 14.9910 14.9910 2331.633 1755.7969
22 Tamilnadu 1724.1780 1308.8555 338.065 140.9400 164.7759 39.6310 2227.0189 1489.4265
23 Uttar Pradesh 3342.6200 3018.3122 268.620 268.620 126.6295 126.6285 3737.8695 3413.5607
24 Uttarakhand 1001.0970 718.8730 103.750 82.500 8.85 8.8500 1113.697 810.223
25 West Bengal 3577.9150 2428.5608 27.750 24.2500 1.3100 1.3100 3606.975 2454.1208
26 UTs 0 0 0 0 0 0 0 0
27 NAFED 0 0 114.375 114.375 0 0 114.375 114.375
28 NCCF 0 0 37.50 37.50 0 0 37.5 37.5
 Total 86247.5428 64983.1788 5707.6871 4265.2786  613.5905 396.7038 92568.8204 69645.1612
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Appendix-4  
 

Nos. of samples in selected state for evaluation of 
 Rural Godown Scheme   

 
A. Other than NE States (Sanctioned by NABARD) 

 
Sl. No. Name of  States No. of Projects selected for 

evaluation 
Total Nos. & 
approx. %  

1 Andhra Pradesh 100 1027  
(10%)

2 Madhya Pradesh 100 1625  
(6%)

3 Gujarat 150 6585  
(2.3%)

4 Maharashtra 
 

150 2179
(7%)

5 Karnataka 125 2452  
(5%)

6 Punjab 125 1238  
(10%)

7 Odisha 
 

25 292
(8.6%)

8 West Bengal 125 2238  
(5%)

 Total 
 

900

 
 

B. North Eastern States(Sanctioned by NABARD) 
 
 
Sl. No. Name of  States No. of Projects selected for 

evaluation 
Total Nos. & 
approx. % 

1 Assam 20 190  
(10%)

2 Meghalaya 2 8  
(25%)

 Total 22
 

C. Hilly States(Sanctioned by NABARD) 
 

 
Sl.No. Name of  State No. of Projects selected for 

evaluation 
Total Nos. & 
approx. % 

    
1 Uttarakhand* 10                 126  

( 10%)
 Total 10

 
* Rural Godowns located at a height of more than 1000 meters above mean sea 
level. 
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       D. Sanctioned by NCDC ( Cooperative Sector) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. No. Name of  States No. of Projects selected for 
evaluation 

Total Nos. & 
approx. %  

1 Haryana 50 1117(5%)
2 Tamilnadu 60 1287(5%)
3 Uttar Pradesh 30 561(5%)
4 Bihar 35 683(5%
 Total 175
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Appendix-5 
 

Agreement 
 
This Agreement made on this ______________day of ______ Two Thousand 
and____________ between the President of India acting through the Agricultural 
Marketing Adviser to the Government of India, Directorate of Marketing & 
Inspection, Department of Agriculture &. Cooperation, Ministry of Agriculture, 
Government of India, New Delhi (hereinafter called the 'Client', which expression, 
unless excluded or the context otherwise required, shall include its successors in 
office and assigns) of the one part and M/s---------------------- having its registered 
office at---------, an Organization incorporated under (the Act / Law, if any) through 
its duly authorized signatory (hereinafter called 'the Agency', which expression, 
unless excluded or the context otherwise required, (shall include its 
administrators, successors and permitted assigns) on the other part. 
 

WITNESSETH: 
 

A. WHEREAS the Client has decided to conduct a study/an assignment titled - 
 ‘Evaluation and Impact Assessment of Central Sector Scheme – Rural 
Godown Scheme Based on the Terms and Reference (TOR).  

B.  AND WHEREAS the Client is desirous of engaging the services of the 
        Agency for the above purpose, in accordance with this Agreement  
        (hereinafter referred to as Services).  

    C. AND WHEREAS the Agency has agreed to render such Services.  
 

NOW, THEREFORE IT IS HEREBY AGREED between both parties to the 
Agreement as follows:  

 
1. The Agency shall adhere to the objectives, scope, tasks, outputs, 

methodology, completion schedule and various other terms and conditions laid 
down in this Agreement and Annexure - I & II to this Agreement for rendering 
the Services. 

 
2. The Agency shall render the services to the total satisfaction of the Client and 

as per the technical specifications given in Annexures - I & II. The decision of 
the Client about satisfactory rendering of the services including various related 
items will be final and shall not be challenged by the Agency on any ground 
whatsoever. 

 
3. For violation, if any, of Intellectual Property Rights (IPR) of any body, the 

Agency is liable for compensation and the Agency shall be responsible to keep 
indemnified the Client and shall be required to pay license fee to the other 
party and any other payment required to square up the matter regarding any 
infringement of IPR of any third party(ies). 

 
4. The Agency would draw up a Project Inception Report (PIR) within 20 days 

indicating the proposed field arrangements and the detailed logistics to 
conduct the study/complete the assignment. The Agency would make a 
presentation on PIR before the client and also modify the PIR in accordance 
with suggestions of the Client before starting the work. 

 
5. The Schedules I, II and the TORs given in Annexure I & II attached to this 

Agreement shall be deemed to be an integral part of this Agreement. 
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6. The date of commencement of services shall be as specified in Schedule I of 

this Agreement.  
 
7. The date of satisfactory completion of services shall be the date which the 

Client accepts by issuing an appropriate certificate of satisfactory completion 
of services, subject to such date being on or before the completion date given 
in Schedule I and other terms and conditions of this Agreement. 

 
8. The consideration payable by the Client to the Agency for satisfactory 

completion of the service shall be as stated below (and also given in 
Schedule II) which will be strictly adhered to and the Agency is answerable to 
the Client for the amount paid at every stage as under:  

 
 

a) 1st Installment: 10% of contract value (On acceptance of letter of award 
and submission of Inception Report within 20 days) 

b) IInd Installment: 50% of contract value (On submission of Interim Report 
and  Draft Report within   85 days from submission of Inception Report) 

c) Final  Installment: 40% of contract value (On acceptance of Final Report 
and submission of 10 copies along with CD within 15 days of acceptance 
of Draft Final Report by the Department) 

d) Total amount to be paid to the Agency =  Rs. --------------(in words also) 
 

9. If the terms of payment defined in Schedule II relate to phase-wise progress of 
rendering the services, each such phase shall be deemed to have been 
completed subject to such conditions, as contained therein, If any, on issue of 
a letter acknowledging receipt, such letter being duly signed by an authority 
authorized on this behalf by Client.  

 

10. If the terms of payment contemplate payment to the Agency of any 
advance, such arrangement shall be subject to the Agency securing the 
agreed amount of the advance by an unconditional and irrevocable bank 
guarantee in favour of Client, from a Nationalized Indian bank. Such bank 
guarantee shall be valid up to six months beyond the entire period allowed 
by the Client to the Agency to complete the relevant stage of the work to the 
full satisfaction of the Client. 

 
11. Client shall have full rights to monitor the progress of services being 

rendered by the Agency at all stages and to give suitable instructions and 
directions as deemed fit by the Client within the purview of the Annexures I & 
II. The Agency shall implement such modifications unconditionally. 

 
12. Client shall have right at all times to enter the premises and work area of the 

Agency for the purposes of inspection of the progress of the services. 
 

 
13. If during the course of monitoring the work of the Agency, Client is satisfied 

that the services being rendered are not to its complete satisfaction, then, 
Client shall have the right to cancel the Agreement after giving a notice of 15 
days and have the work completed by any other body at the sole risk and 
cost to the Agency. This shall be without prejudice to Client's right to call 
bank advance, invoke bank guarantee and impose such recoveries, 
penalties and sanctions as it deems fit. 

 
14. In case the Client finds it necessary to abandon the work and terminate the 
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services of the Agency before the completion of the work, at any stage, for 
reasons which are not wholly attributable to the Agency, it may be done after 
making payments to the Agency for the services actually rendered for 
carrying out the work till the date of termination and the Agency shall provide 
the Client with any report or part thereof or any other information and 
documentation gathered under this Agreement prior to the date of such 
termination. The total amount of advance paid to the Agency but unutilized at 
the time of such termination shall be returned by the Agency to the Client. 

 
15. The Agency will hire such Subject Matter Consultants, as required by them 

who will ensure technical soundness of the subject leading to the satisfactory 
completion of work. 

 

16. Any consultant, workman/officer/employee or agent etc. engaged by the 
Agency for the purpose of rendering services under this Agreement shall 
always be and continue to be the employee or agent of only the Agency and 
not of Client, and Client shall not be liable or responsible for any loss, 
accident, damage suffered by the Agency, any employee or agent of the 
Agency or any person claiming under the Agency, arising in or out of the 
execution of this work in any manner whatsoever.  

 
17. If at any point of time it is necessary to make amendment to the Provisions 

in Schedule I or II, such revisions, if accepted by both parties, shall be 
included by appropriate amendment to this Agreement duly signed by both 
the parties. 

 
18. The time for completion being essence of this Agreement, if the Agency 

delays, fails or defaults, the Client may, without prejudice to the other rights 
to the Client to recover from the Agency the damages for breach of contract, 
may recover from the Agency as agreed Liquidated damages (and not by 
way of penalty) a sum equivalent to 1% of the contract value for each week 
or a part thereof, for delay beyond the stipulated date of completion given in 
Schedule-I, subject to a maximum of 10% of the contract value. Any delay 
beyond ten weeks of the agreed time frame, the Client, will have the option 
to encash the Bank Guarantee, without any notice to the Agency. 

 

19. In case of any dispute between the Client and the Agency arising out of or 
in  relation to the Agreement, the dispute shall be referred to arbitration of a 
sole arbitrator to be appointed by the Secretary, Department of Agriculture 
& Cooperation, Ministry of Agriculture, Government of India in consultation 
with the Law Secretary, Department of Legal Affairs, Government of India. 
The Arbitration and Conciliation Act, 1996 shall be applicable to arbitration 
under this clause. The award of the arbitrator shall be binding on the parties 
to the dispute provided, however, any party aggrieved by such award may 
make a further reference for setting aside or revision of the award to the 
Law Secretary or any other officer when so authorized by the Law 
Secretary, whose decision shall bind the parties finally and conclusively. 
The place of arbitration shall ordinarily be at New Delhi but may be changed 
by the arbitrator for sufficient reasons. 

 
20. The Agency shall fully indemnify the Client against all liability arising out of 

action, demands, proceedings resulting from negligence or breach 
attributable solely to the Agency. Similarly, the Client shall fully indemnify, 
the Agency against all liability arising out of action, demands, proceedings 
resulting from negligence or breach attributable solely to the Client. This 
Clause shall survive the termination or expiration of the Agreement 
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executed by the parties provided that there shall be no indemnity on either 
side in cases of indirect, remote or consequential damages including loss of 
profit or loss of business, by the other party. 

 
21. Without prejudice to the Agency's liability towards the workmen, employees 

and agents, the Agency will be responsible to purchase and keep in force 
appropriate insurance coverage with regard to the liabilities stated under 
Clause 20 above. The Agency shall maintain workers' compensation, 
employment liability insurance for their staff on the assignment. The Agency 
shall also maintain comprehensive general liability insurance, including 
contractual liability coverage adequate to cover the indemnity of obligation 
against all damages, costs and charges and expenses for injury to any 
person or damage to any property arising out of, or in connection with, the 
services which result from the fault of the Agency or its staff. The Agency 
shall provide the Client with certification thereof upon demand. 

 
22. The Agency shall be liable to pay the taxes, duties, fee, levies and other 

impositions levied under the Applicable Law for the conduct of the Study or 
to carry out the assignment. 

 
23. The Agency undertakes to conduct the study/ carry out the assignment in 

accordance with the highest standards of professional and ethical 
competence and integrity, having due regard to the nature and purpose of 
the assignment, and to ensure that the staff assigned to perform the services 
under this Agreement, will conduct themselves in a manner consistent 
herewith. 

 
 
24. The Agency is required to undertake the Tasks specified in Annexures - I & 

II. The Agency shall submit the reports to the Client in the quantity and the 
manner stated below:-  

 
a) Master copy  with photographs, capable of yielding good photocopies; 
b) 10 (Ten) bound hard copies, DTP produced of high quality; 
c) Soft copy and  
d) Loaded on 10 CDs of good quality.  

  
25. The Authorized signatory of the Agency is required to submit the letter of 

Authorization issued by the Board of Directors/ Governing Body or any other 
authentic Governing body of Agency as the case may be. 

 
26. (i) Force Majeure shall include un-predictable, un-foreseen, catastrophic and 

Natural calamities or acts of God, beyond the control of both the parties and 
not brought about at the instance of the Party claiming to be affected by such 
event or which, if anticipated or foreseeable, could not be avoided or 
provided for and which has caused the non-performance or delay in 
performance, such as earthquake, flood, land slide, epidemic, drought, hail 
storm, high variation in temperature, fire, war, curfew, riots, existing on or 
after the effective date of this agreement which prevent totally or partially the 
fulfillment of the obligations of one or both the parties. 

 
(ii) The party invoking Force Majeure shall provide to the other party confirmation of 
the existence of facts constituting Force Majeure.  Such evidence shall consist of a 
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 statement of certificate of any Governmental Department or Agency. If such a 
statement or certificate cannot reasonably be obtained, the party claiming Force 
Majeure may, as a substitute therefore, make a notarial statement describing in detail 
the facts claimed to constitute Force Majeure and the reasons, why such a certificate 
or statement confirming the existence of such facts cannot reasonably be obtained.  

 
(iii) During the period that the performance by one of the parties of its obligations 
under this Agreement has been suspended by an event of Force Majeure, the other 
party may likewise suspend the performance of all or part of its obligations 
hereunder, except for payment of any amounts then already due and payable.  

 
(iv) Should the period of Force Majeure continue for more than six calendar months, 
either party may terminate this Agreement without liability to the other party, except 
for payments due as of the termination date, upon giving written notice and recovery 
of advance payment including invoking of Bank Guarantees. 

 
27. All notices required or allowed to be given hereunder shall be made by either: 

a) Delivery in person with signed receipt 
b) Telex/Fax properly transmitted to the parties, or 
c) Registered mail 

 
28. All notices shall be addressed to the parties respectively as follows: 

 
For Agency:-   

      For Client: -  The Agricultural Marketing Adviser to the Govt. of India 
Directorate of Marketing & Inspection, Department of 
Agriculture &. Cooperation, Ministry of Agriculture, New CGO 
Complex, Block-A, NH-IV, Faridabad 121 001 

 
Or to such other address or telex/Fax number as either party may from time to 
time specify by written notice to the other party on notices and 
communications sent by registered mail in accordance with clause 27 and 28 
shall be deemed to have been received by the addressee in the ordinary 
course even if returned with remarks such as ‘not found’, ‘left without 
address’, ‘premises lock’, ‘refused’, or any similar remark. 

 

29. The Agency hereby warrants that the services rendered to Client shall be of 
highest quality and shall be in full compliance of the Specifications laid down 
in Annexures -I & II   to this Agreement. 

 

30. All final plans, drawings, specifications, designs, reports and other 
documents or software submitted by the Agency in the performance of the 
services shall become and remain the property of the Client. The Agency 
may retain a copy of such documents, but shall not use them for purposes 
unrelated to this contract without the prior written approval of the Client. The 
Intellectual Property Right, if any, in the study/assignment shall exclusively 
vest in the Client. 

 

31. The Agency also agree that all knowledge and information not within the 
public domain which may be acquired during the carrying out of this 
Agreement, shall be for all time and for all purposes, regarded as strictly 
confidential and held in confidence, and shall not be directly or indirectly 
disclosed to any person whatsoever, except with the Client's written 
permission. 

 

32. The Chairperson of the Committee, as indicated in para 8 of Annexure - I 
would be the Competent Authority for condoning any delay on account of 
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reasons not attributable to or beyond control of the agency. 
 

33. Nothing contained in this Agreement shall be construed as establishing or 
creating between the Parties a relationship of master and servant or principal 
and agent. 

 

34. Neither this Agreement nor any rights under it may be assigned, transferred 
or sub-let by any party without the prior written consent of the Party. 

 
35. Delay or omissions to take any action under this Agreement shall not 

constitute waiver. No waiver by any Party of anyone or more obligations or 
defaults by any other Party in the performance of this Agreement shall 
operate or be construed as a waiver of any other obligations or defaults 
whether of a like or of a different character. 

 
36. The Agency shall at all time indemnify Client against any claims in respect of 

any damages or compensation payable in consequences of any accident or 
injury sustained or suffered by its (the Agency's) employees or agents or by 
the Client's employees, agents or property any other third Party resulting from 
or by any operation conducted by or on behalf of the Agency. 

 
37. The Agency will have to furnish a bank guarantee equivalent to first 

installment i.e. 10 per cent of the project cost to the Ministry of 
Agriculture before the release of advance payment. 

38. The Agency shall notify .the Client of any material change in their status, 
shareholding or that of any Guarantor of the Agency, in particular, where 
such change is likely to have impact on performance of obligations under this 
Agreement.  

 
39. This Agreement shall not be amended, modified, varied or supplemented in 

any respect except by an instrument in writing signed by all the Parties, which 
shall state the date from which the amendment or modification shall become 
effective. 

 
40. Subject to Clause 19, the Courts at Delhi shall alone have jurisdiction in the 

matters arising out of or in respect of this Agreement. 
 
 
IN WITNESS WHEREOF, the Parties have hereunto set their hands and have executed 
these  
 presents this _______________ day of ______________  
      CLIENT 

Signed 
for and on behalf of the 
President of India  

 
  By: 
______________  
  In presence of ______________ _______  

AGENCY 
Signed  
for and on behalf 
of _____ Agency 
 
(Authorized signatory)  
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Duly authorized vide  
 Resolution No. ____dated   
 ____ of its Board of  

Directors/Board of Governing 
Body 

  By: 
 _  
      In the presence 
of________________________ 
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SCHEDULE – I 
Date of commencement : 
Date of completion : 
 
For Client       For Agency 
(Authorized signatory)      (Authorized 
signatory) 
 
For and on behalf of the President of India   Duly authorized vide 
Dated        Resolution     No.____ 
 

______of its Board of 
Directors/ Board of 
Governing Body 
 

 
 
 
 
 

SCHEDULE – II 
 
Payments to the Agency will be made in stages as under:  
 

a) 1st Installment: 10% of contract value (On acceptance of letter of award 
and submission of Inception Report within 20 days) 

b) IInd Installment: 50% of contract value (On submission of Interim Report 
and  Draft Report within   85 days from submission of Inception Report. 

c) Final Installment: 40% of contract value (On acceptance of Final Report 
and submission of 10 copies along with CD within 15 days of acceptance 
of draft Final Report by the Department) 

d) Total amount to be paid to the Agency =  Rs.  
 
 
 
 
 
 
For Client       For Agency 
(Authorized signatory)      (Authorized 
signatory) 
 
For and on behalf of the President of India   Duly authorized vide 
         Resolution     No.____ 
        Dated 

______of its Board of 
Directors/ Board of 
Governing Body 

 
************** 
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Annexure-I 
Terms of Reference (TORs) 

 
 (It would be the document based on which bids are invited from shortlisted 
firms/parties). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Annexure-II 
 

 
 (It would specify amplifications, if any, to the Annexure—I made during the 
process of selection of the agency). 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 


